NORTH

PATCHING SCHEDULE WILLOW SPRINGS RO.

LIMITS DIR.  |LENGTH| WIDTH | .PATCH SURFACE| TYPE
AREA AREA
1-55 NB/SB 4 24 96 125 11
NB 6 . 12 72 91 11
CRESTVIEW NB 6 6 36 49 I
S8 4 12 48 65 11
NB 12 6 72 91 il
S8 12 3 72 91 11
NB 12 4 48 65 I
JOLIET RD. SB 50 8 400 459 v
NB 12 15 180 208 I
SB 12 6 72 91 I
NB 38 3 48 63 11
$B 7 6 42 56 I
63RD SB [ i2 72 91 I
SB 12 12 144 169 111
PLAINFIELD SB 6 12 12 91 11
SB 6 7 42 56 I
TOTAL 1516 1861

TOTAL PATCHING FOR WILLOW SPRINGS RD.

TYPE I 120
TYPE IT | 672
TYPE III| 324
TYPE IV | 400

DRAINAGE SCHEDULE

PAY ITEM QTY REPLACEMENT/TYPE CURB & GUTTER R&R
CATCH BASIN TO BE ADJUSTED 3 REUSE EXISTING 30
FRAME & LID ADJUSTED (SPECIAL) 8 4 TYPE | CLOSED N/A

CURB _AND GUTTER REMOVAL AND REPLACEMENT SCHEDULE

FAD TOTAL |SHEET
RTE, | _ SECTION COUNTY | SHEETS|~NO.

P697| 3363 RS-1| COOK 36

7

FED. ROAD DIST. N0. 7 JILLINOIS| FED. AID PROJECT

CONTRACT NO. 82706

LOCATION QUANTITY MATERIAL BEHIND R&R PAY ITEMS
DRIVEWAY NB ON WILLOW SPRINGS 357 C.E. CONC DRIVEWAY PAVEMENT REMOVAL
NORTH OF JOILIET RD. o ’ PCC DRIVEWAY 8"

REVISIONS
NAME

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES

WILLOW SPRINGS RD.

SCALE NONE
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